PSAR Project Implementation & Development Awards 2013
WEST UNCAS ROAD SALMON CREEK CULVERT REPLACEMENT — JEFFERSON COUNTY

The County has completed a number of similar culvert replacements in recent years. The costs outlined below
are based on this experience and adjusted as appropriate for the assumed characteristics of this site.

Preliminary Engineering Cost Estimate:
West Uncas Road Salmon Creek Culvert Replacement

ITEM BUDGET
Jefferson County staff S 15,000
Right of Way Coordination $ 3,500
Advertising S 700
Subtotal S 19,200
1) Geotechnical Investigation S 10,500
2) Topographic Survey S 5,000
3) Right of Way Survey S 10,000
4) Hydraulic Analysis and Design S 5,000
5) Project management (consultant) S 3,500
6) Environmental Services S 5,000
7) Type, Size, and Location Report S 5,000
8) Plans, Specifications and Estimate S 35,000
Subtotal S 79,000
TOTAL S 98,200



