
CITY OF REDMOND
EVANS CREEK RELOCATION
OVERALL COSTS

Task

PSAR 2015 
GRANT 
REQUEST

Redmond CIP - 
Match in PRISM 
(24% of request)

Redmond CIP - 
other

 WRIA 8 CWM 
2015 

WRIA 8 CWM 
2013 KCFCD 2013 KCFCD 2014 subtotal

Total City Design 
& Construction 
Cost

Private Property 
design & 
channel fill (est.)

Design (incl. city staff) $          1,618,000 
30% Design, Permits, Cultural 674,174$             228,300$             134,526$             1,037,000$          
60% Design 31,722$               194,278$             226,000$             
Final Design 51,661$               303,339$             355,000$             
Property 500,000$             507,000$             507,000$             
Construction (incl. sales tax) 4,736,000$          
City Staff 150,000$             150,000$             
Consultant / Testing 35,000$               95,000$               130,000$             
Mobilization 252,000$             252,000$             
General Conditions 359,000$             359,000$             
Site Work & Misc Construction 585,000$             585,000$             
Stream Crossings 571,000$             571,000$             
Misc. Habitat Features 65,000$               65,000$               
Channel Reconfiguration & Connectivity 146,000$             45,000$               369,000$             560,000$             
Channel Structure Placement & Habitat 105,513$             30,000$               28,487$               164,000$             
Streambed Gravel Placement 338,000$             338,000$             
Invasive Plant Removal & Control 347,000$             347,000$             
Planting 1,215,000$          1,215,000$          
Contingency 786,000$            
TOTAL COST 338,174$             75,000$               5,548,661$          335,061$             228,300$             134,526$             194,278$             6,861,000$          7,647,000$          -$                    
Construction (by others) 250,000$             

Funding not Reported in PRISMPSAR


