
Item No Section Quantity Unit Description Unit Price  Total 

1 1-04 1              EST Minor Change 25,000$                  25,000$        
2 1-05 1              LS As-built Survey and Record Drawings 1,500$                    1,500$          
3 1-07 1              LS SPCC Plan 1,000$                    1,000$          
4 1-09 1              LS Mobilization 70,000$                  70,000$        
5 1-10 1              LS Project Temporary Traffic Control 15,000$                  15,000$        
6 2-01 1              LS Clearing and Grubbing 12,000$                  12,000$        
7 2-11 1              LS Trimming and Cleanup 2,500$                    2,500$          
8 2-02 1              LS Removal of Structures and Obstructions 5,000$                    5,000$          
9 2-02 60            LF Pavement Saw-Cutting 3$                           150$             
10 2-03 190           CY Roadway Excavation Incl. Haul 25$                         4,750$          
11 2-03 270           CY Channel Excavation Incl. Haul 30$                         8,100$          
12 2-03 1,025        TON Select Borrow Incl. Haul 25$                         25,625$        
13 2-09 1,193        CY Structure Excavation Cl. A Incl. Haul 30$                         35,790$        
14 2-10 1              LS Temporary Dewatering 4,000$                    4,000$          
15 2-09 1              FA Quarry Spalls for Unsuitable Base Material 13,000$                  13,000$        
16 4-04 145           TON Crushed Surfacing Top Course 35$                         5,075$          
17 4-04 830           TON Crushed Surfacing Base Course 45$                         37,350$        
18 5-04 125           TON HMA CL 3/8 In. PG 58H-22 150$                       18,750$        
19 6-02 60            CY Gravel Backfill for Wall 45$                         2,700$          
20 7-01 70            LF Underdrain Pipe 4 In. Diam. 15$                         1,050$          
21 7-02 1              LS Precast  Reinf. Conc. Split Box Culvert 235,000$                235,000$      
22 8-01 12 DAY ESC Lead 300$                       3,600$          
23 8-01 1              EST Erosion/Water Pollution Control 10,000$                  10,000$        
24 8-01 780           LF High Visibility Silt Fence 7$                           5,460$          
25 8-01 450           LF Straw Wattles 7$                           3,150$          
26 8-01 990           LF Lath With Rag Tape 5$                           4,950$          
27 8-01 200           SY Stabilized Construction Entrance 18$                         3,600$          
28 8-01 1              LS Temporary Stream Diversion 25,000$                  25,000$        
29 8-02 1              LS Planting Mitigation Construction 25,000$                  25,000$        
30 8-11 500           LF Beam Guardrail Type 31 60$                         30,000$        
31 8-11 4              EACH Beam Guardrail Type 31 Non-Flared Terminal 3,500$                    14,000$        
32 8-15 1,220        TON Streambed Mix 60$                         73,200$        
33 8-15 9              EACH Streambed Boulder Two Man 110$                       990$             
34 8-15 6              EACH Large Woody Debris 1,500$                    9,000$          
34 8-22 485           LF Paint Line 1$                           480$             
35 8-22 300           LF Removing Paint Line 5$                           1,500$          

Subtotal 733,270$      
100% Level Estimating Contingency (10%) 70,677$        

Construction Total 803,947$      
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